

TASK 2: Quarterly Updates

The Consultant will update the interactive online development map once. New development GIS data will be obtained from Martin County, Stuart, Sewall's Point, Ocean Breeze, Indiantown, and Jupiter Island and updated or added to the map.

METHOD OF COMPENSATION

Services for this task order will be billed on a lumpsum basis with a maximum limited amount in accordance with the provisions in the overall contract. Expenses will be billed in accordance with the provisions in the overall contract. The lump sum amount for this task order is \$10,183.00.

SCHEDULE:

The web mapping application will be ready for the January 25th BOCC Meeting.

The development data will be updated in May.